
TOTAL (CFA)
U.S. Embassy 

(CFA)

Community 

(CFA)
Total (CFA)

63,500 52,500 11,000 63,500

43,000 35,000 8,000 43,000

15,200 12,000 3,200 15,200

121,700 99,500 22,200 121,700

UNITS
UNIT PRICE 

(CFA)
TOTAL (CFA)

U.S. Embassy 

(CFA)

Community 

(CFA)
Total (CFA)

Clearing of Site in m2 2 500 1,000 0 1,000 1,000

Cement 5 2,000 10,000 0 10,000 10,000

Sand 3 1,000 3,000 3,000 0 3,000

Gravel 3 1,500 4,500 4,500 0 4,500

Skilled labor 2 10,000 20,000 20,000 0 20,000

Unskilled labor 5 5,000 25,000 25,000 0 25,000

63,500 52,500 11,000 63,500

Cement 10       2,000 20,000 20,000 0 20,000

Sand 4         2,000 8,000 0 8,000 8,000

Stones in m3 2         7,500 15,000 15,000 0 15,000

43,000 35,000 8,000 43,000

Paint        29 300 8,700 8,700 0 8,700

Window painting (15 windows)        15 800 12,000 12,000 0 12,000

Door painting (4 doors)           4 800 3,200 0 3,200 3,200

15,200 12,000 3,200 15,200

121,700 99,500 22,200 121,700

Date: 

BUDGET NARRATIVE:  INCLUDE DETAILS OF EXPENSES
FUNDING SOURCE

Phase I: Clearing of site and construction of foundation

 TOTAL PHASE I 

 Phase II: Raising of walls 

NAME OF PROJECT

BUDGET SUMMARY FOR:  INCLUDE NAME OF ORGANIZATION
FUNDING SOURCE

 TOTAL 

 Phase I: Clearing of site and construction of 

foundation 

 Phase III: Windows and doors, painting, 

finishing 

Phase II: Raising of Walls

 TOTAL PHASE II 

 Phase III: Windows and doors, painting, finishing 

 TOTAL PHASE III 

 TOTAL 


